

## 5. Personnel with Construction Experience Using the Contracting Procedure

Appendix A

Name	Summary of Experience	Project Names	\$5 Million + Project Size	Project Type	Role during Project Phases			within the last 10 years	
					Planning	Design	Construction	Role Start	Role Finish
Albert, Donna, PE	Senior PM, 15 yrs experience Civil Engineer	WCCW G Unit	9.7M	GCCM	PM	PM	PM	Jul-95	Jan-98
		Stafford Creek Correctional Facility	177.5M	GCCM	PM	PM	PM	Sep-96	Apr-01
		New Classroom & Technology Building - Pierce College	6M	DBB	PM	PM	PM	Jun-99	Jul-03
		College Center Building, PC	13.7M	DBB	PM	PM	PM	Jun-99	Oct-04
		Bremerton Readiness Center	8.6M	DBB	PM	PM	PM	Aug-99	Jul-04
		Health Sciences Renovation / Student Recreation Center, PC	9.5M	DBB	PM	PM	PM	Jul-03	Sep-06
		Cascade Building Core Renovation - Phase 1, PC	9.9M	DBB	PM	PM	PM	Apr-05	
Christian, Rich, RA	Senior PM, Registered Architect	DSHS Special Commitment Center	53.3M	GCCM	PM	PM	PM	Oct-99	Mar-07
		Legal Offenders Unit, WSH	40.1M	DBB	PM	PM	PM	May-97	Jan-04
Colasurdo, Bob, RA	Senior PM, Registered Architect	Science & Technology Bldg, BCC	30M	GCCM	PM	PM	PM	Feb-07	Sep-08
		Campus Center Remodel, SVC	6.2M	DBB	PM	PM	PM	Aug-04	Feb-07
		Classroom/Office Bldg 2, CCC	23M	GCCM	PM	PM	PM	Jun-05	Feb-07
Davis, Tom PE	Senior PM  20 years with General Contractor 20 years with PM with GA	WAS 400 Bed Addition	18.6M	GCCM	PM	PM	PM	Apr-94	Oct-97
		Special Offender Unit	42.3M	GCCM	PM	PM	PM	Mar-98	Jan-02
		Monroe Close Custody	5.4M	GCCM	PM	PM	PM	Aug-97	Mar-00
		MCC 100 Bed IMU	24.9M	DBB	PM	PM	PM	Sep-01	Apr-06
Dixon, Bob, RA	Deputy Assistant Director, Team B Registered Architect	Skilled Nursing Facility, DVA	42M	GCCM	PM	PM	PM	Feb-02	May-05
		UWBCC Phase I	90M	GCCM	PM	PM	PM	Sep-98	Jun-02
		New Science Building, TCC	22.1M	DBB	PM	PM	PM	Dec-01	
		New Student Center, CPTC	13.1M	DBB	PM	PM	PM	Feb-03	
		Personal Care Services Center, CPTC	5.6M	DBB	PM	PM	PM	Mar-04	
Deakins, Nancy, PE	Deputy Assistant Director, DSHS Civil Engineer	Airway Heights Corrections Center	90M	GCCM	PM	PM	PM	Jan-91	Feb-94
Doty, Wayne, PE	Senior PM Civil Engineer	North Close Security Compound	143.6M	DB	PM	PM	PM	Feb-03	Aug-07
		Stafford Creek (Phase 1)	177.5M	GCCM			PM	Sep-96	Apr-01
		SCCC Additional Housing / Laundry	16.4M	DBB	PM	PM	PM	Mar-00	Jun-03
		BAR Units Conversion, WSP	13.5M	DBB	PM	PM	PM	Aug-03	Apr-07
		Replacement Warehouse, WSP	6.5M	DBB	PM	PM	PM	Aug-03	Jul-06
Harkness, Dwayne RA	Senior PM Registered Architect	Legislative Building Rehab	96M	GCCM	PM	PM	PM	Oct-97	Mar-05

## 5. Personnel with Construction Experience Using the Contracting Procedure

Appendix A

Hollar, Dwight, RA	Senior PM Registered Architect	McNeil Island Corrections Center (DSHS)	63.6M	GCCM	PM	PM	PM	Feb-01	Nov-04
		Washington Corrections Center for Women Healthcare Bldg	19M	DBB	PM	PM	PM	Jan-07	Sep-07
Kacel, Bob, RA	Senior PM Registered Architect	Classroom/Office Bldg 2, CCC	23M	GCCM			PM	Feb-07	Sep-08
Kittas, Elizabeth AIA	Senior PM Registered Architect	Phase 2 UWB/CCC	145M	GCCM	PM	PM	PM	Jul-97	Jun-02
		Phase 3A, North Building, LWT	15M	DBB	PM	PM	PM	Jun-99	Nov-05
		Redmond Campus Facility, LWT	5.4M	DBB	PM	PM	PM	Apr-01	Apr-05
		Robinswood Bldg	24M	GCCM	PM	PM	PM	Apr-99	Dec-02
Koal, Penny AIA	Senior PM Registered Architect	Natural Science Complex, SPSCC	24M	GCCM	PM	PM	PM	Jul-03	Sep-08
		Humanities Building, SPSCC	15.9M	DBB	PM	PM	PM	May-99	Sep-05
		Family Education Center, SPSCC	12.5M	DBB	PM	PM	PM	Dec-00	Mar-04
Lewandowski, Steve, RA	Senior PM Registered Architect	WCC 97-99 -Correctional Industries Building	3.1M	GCCM			PM	Apr-99	Dec-99
Nugen, Kent, PE	Deputy Assistant Director, Team C Civil Engineer	Stafford Creek Corrections Facility	177.5M	GCCM	PM	PM	PM	Sep-96	Apr-01
Olson, Jack, PE	Senior PM Civil Engineer	CRCC Phase I Expansion	245.3M	DB	PM	PM	PM		
		Heritage Park		DBB	PM	PM	PM		
Sullivan, Joe PE	Senior PM Mechanical Engineer	Higher Ed Center, Highline CC	21.2M	GCCM	PM	PM	PM	Jun-01	Feb-05
		New Arts & Science, Everett CC	26M	GCCM	PM	PM	PM	Jan-01	Nov-06
		Student Union Building, HCC	12.4M	DBB	PM	PM	PM	May-01	Dec-05
		Instructional Technology Center, S. Seattle CC	14.1M	DBB	PM	PM	PM	Jul-01	Apr-05
		Distribution Center Expansion, WSLCB	10.9M	DBB	PM	PM	PM	Feb-05	
		East Wing Restoration, Bates College	7M	DBB	PM	PM	PM	Aug-97	Jul-01
Szumlanski, Paul, PE	Deputy Assistant Director, Team A Civil Engineer	Larch & Cedar Creek Corrections	22.1M	GCCM	PM	PM	PM	Sep-95	May-98
		UWB/CCC	90M	GCCM	PM	PM	PM	Sep-97	Sep-98
Wellman, Joy, PE	Senior PM, Civil Engineer	WCCW Mental Health	24.8M	GCCM	PM	PM	PM	Sep-98	Mar-07