

ATTACHMENT D

| OLYMPIC ASSOCIATES COMPANY PROJECT EXPERIENCE | | | | | Role during Project Phases | | |
|---|---|--|-----------------|--------------|----------------------------|--------|--------------|
| Name | Summary of Experience | Project Names | Project Size | Project Type | Planning | Design | Construction |
| 1 Dan Chandler | Managing Principal of Olympic Associates Company. 60 person project management and specialty AE firm. | Seattle University Phase 1 Science Building | \$16M | GC/CM | | PM PIC | PM PIC |
| | | Microsoft Building 33 | confidential | GC/CM | | PM | PM |
| | | Puyallup School District 2004 Bond Program--Multiple Projects | \$250M | D-B-B | PM PIC | PM PIC | PM PIC |
| | | Nine Mile Falls Elem Schools | \$12M | GC/CM | PM PIC | PM PIC | PM PIC |
| 2 Court Olson | Senior Project Manager | Pierce County Environmental Services Office Building | \$18M (2001\$) | D-B-B | | | PM |
| | | Three Rivers Convention Center, Kennewick Public Facilities District | \$20M (2002\$) | D-B | PM | PM | PM |
| | | City of Olympia Arts & Conference Center | \$16M (2004\$) | D-B | PM | PM | (cancelled) |
| | | Washington Public Utility Districts Association Headquarters | \$4M (2006\$) | D-B | PM | PM | PM |
| | | Pacific Northwest Equipment Headquarters | \$1.5M (2006\$) | D-B | PM | PM | PM |
| | | Trace Lofts and 12th & Madison Projects | \$23M (2006\$) | GC-CM | | | PM |
| | | Olympia City Hall | \$42M (2008\$) | D-B | PM | PM | PM |