WASHINGTON STATE PARKS & RECREATION COMMISSION

JOAN THOMAS, CHAIR

ELIOT SCULL — CECILIA VOGT

CLYDE ANDERSON — MICKEY FEARN

ROBERT G. PETERSEN — JOE TALLER

CLEVE PINNIX, DIRECTOR

FORT CANBY STATE PARK

LEWIS AND CLARK INTERPRETIVE CENTER ADDITION AND REMODEL

Park Manager: Larry Chapman

VICINITY MAP



PROJECT LOCATION



INDEX

SHEET	DESCRIPTION
G0.1	COVER SHEET
ARCHITECTURAL	
A0.1	GENERAL NOTES, ABBREVIATIONS, PROJECT DATA
A1.1	SITE PLAN
A1.2	DEMOLITION PLANS
A2.1	FLOOR PLANS
A2.2	ROOF PLAN
A2.3	SCHEDULES, DETAILS
A2.4	SCHEDULES
A2.5	WALL TYPES, DETAILS
A3.1	EXTERIOR ELEVATIONS
A3.2	BUILDING SECTIONS
A4.1	BUILDING SECTION, DETAILED FLOOR PLANS
A5.1	INTERIOR ELEVATIONS
A5.2	INTERIOR ELEVATIONS
A5.3	INTERIOR ELEVATIONS
A5.4	INTERIOR ELEVATIONS
A5.5	INTERIOR ELEVATIONS
A6.1	REFLECTED CEILING PLANS
A7.1	STAIR, ELEVATOR
A7.2	RAMP
A8.1	EXTERIOR DETAILS
A8.2	EXTERIOR DETAILS
A8.3	EXTERIOR DETAILS
A9.1	INTERIOR DETAILS
A9.2	INTERIOR DETAILS
STRUCTURAL	
S1.1	GENERAL NOTES
S2.1	FRAMING PLANS
S2.2	FRAMING PLANS
S3.1	CONCRETE DETAILS
S4.1	FRAMING DETAILS
S4.2	FRAMING DETAILS
S4.3	FRAMING DETAILS
MECHANICAL	
M1.0	MECHANICAL LEGEND AND SCHEDULES
M2.0	UPPER FLOOR DEMOLITION PLANS
M3.0	UPPER AND LOWER HVAC PLANS
M4.0	UPPER FLOOR PLUMBING PLANS AND SCHEDULES
M5.0	MECHANICAL DETAILS
ELECTRICAL	
DE1.1	ELECTRICAL DEMOLITION PLANS
E0.1	ELECTRICAL LEGEND FIXTURE SCHEDULE
E1.1	ELECTRICAL SITE PLAN
E2.1	ELECTRICAL FLOOR PLANS
E3.1	ELECTRICAL FLOOR PLANS
E4.1	RISER DIAGRAM
E4.2	PANEL SCHEDULES